File No.29-24

2022 Multiple Park Site Improvements For Department of MOCAP,

April 24, 2024
J. Gilliam

	Bidder Northeast Ohio trenching Check $ Bond 5%			Bidder RJ Platten Check $ Bond 5%			Bidder Perk Check $ Bond 5%			Bidder Nerone Check $ Bond 5%		
	Labor	Material	Total	Labor	Material	Total	Labor	Materia.	Total	Labor	Material	Total
1												
2	All adns included			All adns included			All adns included			all adns included		
3												
4												
5	#1-$1,678,845.00			#1-$1,775,527.06			#1-$2,258,514.83			#1-$ 2,136,382.50		
6												
7	#2-$2,123,140.00			#2-$2,474,706.56			#2-2,844,688.98			#2-$ 2,663,185.35		
8												
9												
10												
11												
12												
13												
14												
15												
16	Bidder: Platform			Bidder-Cook			Bidder: F Buddie					
17	Bond 5%			Bond-5%			Bond-5%					
18												
19	all adns included			all adns included			all adns included					
20												
21												
22	#1-$1,701,018.90			#1-$ 1,773,476.19			#1-$ 1,773,445.80					
23												
24	#2-$2,302,111.35			#2-$ 2,148,766.20			#2-$ 2,423,261.40					
25												
26												
27				mark ups on SOI								
28												
29												
30												
31												
32												
33												
34												
35												
36												
37												
38												
39												
40												
41												
42	3 ADDENDUMS											
43												
44												
45												
46												
47												
48												
49												
50												
51												
52												
53												
54												
55												
56												
57												
58												
59												
60												
61												
62												
63												
64												
65												
66												
67												